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ADDENDUM #2 
RFP NUMBER – R15-133NS 

November 17, 2015 

NAME OF PROJECT:  "CITY AUDITORIUM RESTROOM RENOVATIONS” 
 

PROPOSAL DUE DATE: CHANGED TO: TUESDAY, NOVEMBER 24, 2015 - NO LATER THAN 3:00 PM 

This document shall become as fully a part of the above named RFP and Contract Documents as if included 
and shall take full and complete precedence over anything stated or shown to the contrary in them. 

Acknowledgment:  Each Offeror shall indicate in the place provided acknowledgment of receipt of this 
Addendum. 

Each and every Offeror, subcontractor, and material supplier shall be responsible for reading each and 
every item in this Addendum to ascertain the extent and manner it affects the work in which he is 
interested. 

***CHANGES TO THE PUBLICATION NOTICE*** 
 

The following items and information are corrections and additions to the above referenced 
project.  
 

1. RFP DUE DATE AND TIME  

 CHANGED TO: TUESDAY, NOVEMBER 24, 2015 - NO LATER THAN 3:00 PM 
 

2.  DRAWING REVISIONS 
 See attached.  
 
3. VENDOR Questions 
 See attached. 
 

4.  PRE PROPOSAL MEETING SIGN IN SHEET IS ATTACHED. 
 -------------------------------------------------------------------------------------------------------------- 
 
Offeror shall acknowledge receipt of this addendum by signing below, and this addendum must be returned 
as part of the proposal. 

 
         
Signature      Date 
 
       
Firm 
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Drawing Revisions 
Item No. 1.1.  
DRAWING SHEET A-421 
 

Add Add a 16”x16” ceiling access panel in both the men’s and women’s restrooms.  Location of panels 
to be field verified in order to provide easy access to space above restrooms. Panel to be flush 
mounted and finished in white to match the ceiling. Basis-of-design to be J. L. Industries, Inc., 
PWE Access Panel (Plaster Ceiling Wall Panel). Follow manufacturer recommendations for 
installation.  

  
 Contractor to provide submittals of product data and shop drawings during construction, prior to 

purchasing.  
 

Item No. 1.2.  
DRAWING SHEET A-410 and A-411 
 

Revise Revise all non-ADA restroom partitions doors to have 32 inches clear width.  
 
Add Add grab bars to one water closet partition in each of the Men’s and Women’s restrooms. 
 

Item No. 1.3.  
DRAWING SHEET P-101 
 

Add Water pipe sizing table 
 

Item No. 1.4.  
DRAWING SHEET E100 
 

Add Requirements to field verify existing electrical circuits during construction.  Keynote #1 has been 
revised, keynote #11 added.   

 
Remove Keynote #2  
 
Revise Electrical code requirements changed from 2012 IECC to 2009 IECC per building code officials 

request.  

 
Contractor Questions:  
Item No. 3.1.  
QUESTION:   Underneath the southeast corner of the women’s restroom is a large duct not identified on the 

drawings.  The floor will be lowered in this location and there could be potential conflict 
between the toilet drains and the existing duct.  Is the duct being altered or the drains rerouted 
to avoid this conflict with the duct?  

 
RESPONSE:  Due to the location and type of the new plumbing fixtures, the route of the drains below cannot 

be altered.  The existing drawings do not show this section of ductwork. Contractor to field 
verify source of ductwork and if this section can be moved to accommodate the plumbing 
fixture drains from above.  Assume that this section of duct work will require relocation to 
accommodate the new drains and floor location elevation.  

 
 

END OF ADDENDUM #2 


